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1 INTRODUCTION 
 

Cuyahoga Community College District (Tri-C) is issuing this Request for Proposal (RFP) and inviting 
responses for the General Contractor (GC) services described in the accompanying specifications 
according to the terms, conditions, and requirements herein. 
 
Vendors responding to this RFP shall be herein called the “Bidder.” 
 

1.1 Project Overview 
 

This project includes sidewalk and curb demolition and replacement along E. 30th Street on the 
Metropolitan Campus. The area of work is between Community College Ave and Woodland Ave. The 
project also includes a bid alternate for paver removal and mulch installation in the median.  Please 
refer to the included drawings and specifications created by GPD Group for the full project scope.  
 

 
Specific information about Cuyahoga Community College can be obtained at          
www.tri-c.edu . 

 

2 SUBMITTING YOUR PROPOSAL 
 
Bidders are cautioned to read the information contained in this RFP carefully.  Bidders must submit 
complete responses to all requirements and questions, in the order listed, and in accordance with the 
instructions specified in this RFP.  
 
Site Visit: The area of work is on public right of ways and is open for potential bidders to view at their 
convenience. Specific questions during the bidding period may be submitted per the contact information 
found within this RFP.  
 
The Bid Due Date is January 29, 2024 by 2:00 PM.  Proposals must be received at the location set 
forth below.  Late proposals will not be accepted.  Tri-C will confirm receipt of hard copies with a date 
and time stamp.  No public opening is planned. 
 

 Appendix A:  Proposal Form – 1 page 
 Appendix B: Bidder’s Certification and Authorization to Execute – 3 pages 
 Appendix C: Delinquent Personal Property Tax Affidavit – 1 page 
 Appendix D: Close-out Checklist – 1 page 
  

One hard-copy and one electronic copy (submitted by email) of proposals are to be submitted to: 
 

Cuyahoga Community College  
Supplier Managed Services (SMS) 

700 Carnegie Avenue, Cleveland, OH  44115 
Attn: Sean Beckett/Judi Cooper 

“PRICING – E. 30th Sidewalk Renovations” 
 

Sean.Beckett@tri-c.edu and Judi.Cooper@tri-c.edu  
 

mailto:Sean.Beckett@tri-c.edu
mailto:Judi.Cooper@tri-c.edu
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2.1 Contacts 

Bidders must direct all technical questions regarding this RFP to Ken Bukowski and cc Sean Beckett.  
Procurement-related questions should be directed to Kelly Stehlin. 

 
Buyer Technical 

Name: Kelly Stehlin 
Title: Procurement Manager 
Phone: 216-987-3131 
Fax: 216-987-3495 
Email: Kelly.Stehlin@tri-c.edu  

Name:  Ken Bukowski 
Title:  Project Manager, GPD Group 
Phone:  216-927-8653 
Email:  kbukowski@gpdgroup.com  

 
 

2.2 Preparation of Proposal 
In submitting a proposal or in its performance under an award by Tri-C, the successful Bidder warrants 
and represents that it is not suspended or debarred by the Federal Government or the State of Ohio. 

 
• Bidders must notify Tri-C promptly of any ambiguity, inconsistency, or errors. 
 
• Tri-C will not provide compensation for any expenses incurred by the Bidder for preparation of the 

proposal or for product or service demonstrations.   
 

• Tri-C will not assume responsibility for errors or misinterpretations resulting from the use of 
incomplete documents.   

 
• Tri-C may not consider proposals that require or request changes to the terms of this RFP. 

 
• Proposals and any other information submitted in response to this proposal are the property of the 

Tri-C, and will not be returned. 
 

2.3  Supplier Diversity 
Tri-C is committed to diversity and to supporting Greater Cleveland’s economy.  All suppliers are 
encouraged to do business with Tri-C.  Tri-C encourages all Bidders to exceed the following 
expectations: 
a.  Supplier Participation:  15% minority, 5% female, 6% SBE, and 2% veteran. 
b.  Workforce Diversity:  15% minority, 7% female, 2% veteran, 45% Cuyahoga County resident 

 
3 ADMINISTRATIVE AND CONTRACTUAL INFORMATION 
 

• Tri-C reserves the right to reject any or all proposals received as a result of this RFP, modify 
specifications proposed, waive any formalities or technicalities, or negotiate separately with any 
source and in any manner whatsoever. 

 
• Tri-C does not discriminate in admission, access, or treatment in programs and activities, 

employment policies or practices based on race, creed, sex, color, national or ethnic origin, religion, 
marital status, age, sexual orientation, Vietnam-era or qualified disabled veteran status, or qualified 
disability.   

 
 
 

mailto:Kelly.Stehlin@tri-c.edu
mailto:kbukowski@gpdgroup.com
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3.1 Award of Contract 
Tri-C, at its sole discretion, shall decide if contract award(s) will result from this RFP.  Proposals must 
be fully responsive to all requirements stated in the RFP to obtain consideration. Tri-C may not 
consider any proposal not prepared and submitted in accordance with the provisions outlined 
herein. 

In the event a contract is awarded, this RFP and the proposal of the successful Bidder(s) will be 
included as an addendum to the contractual obligations. Therefore, no information should be submitted 
which cannot be incorporated into that agreement. 
 

Price alone will not be the sole determining factor in the selection process.  
  
• Tri-C reserves the right to award based on various selection criteria.   
 
• Tri-C is not bound to accept the lowest cost proposal, if in its judgment the lowest cost proposal does 

not provide the best overall value. 
 
• Tri-C reserves the right to negotiate the final details of the Contract with the successful Bidder(s). 
 

3.2 Pricing 
• Labor Requirements: 

o The Bidder shall base its bid upon the prevailing rates of wages as ascertained by the Ohio 
Department of Commerce, Wage and Hour Bureau.  Comply with ORC Section 4115.03 
through 4115.04 

• The prevailing wage rates are available at the Ohio Department of Commerce’s web site; 
http://com.state.oh.us/. 

• Any price increase granted by Tri-C will be in the form of a written addendum to the original 
purchase order. 

 
3.3 Delivery of Products and Services 

Delivery requirements including inside delivery, and or installation for products and services are to be 
in coordination with Cuyahoga Community College or its designee.  Late deliveries may be assessed a 
late fee.    
 
 Additionally, deliveries of products & services must also be coordinated and scheduled with Tri-C. 
 
 Overall Project Completion – 7/1/2024. 

 
3.4 Billing 

Invoices must reflect the purchase order number and be addressed to: 
 

Cuyahoga Community College 
Capital & Construction 
700 Carnegie Avenue 

Cleveland, Ohio 44115 
Attention: Nancy Stopp  
Nancy.Stopp@tri-c.edu 
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** All invoices associated with the purchase order will be reviewed and routed by GPD Group.  Pencil 
draft invoices as well as subsequent approved invoices should be e-mailed to GPD Group – Attention:  
Ken Bukowski at kbukowski@gpdgroup.com. 

 
3.5 Contract and License Agreements 

Respondents must comply with all State of Ohio and Federal regulations concerning wages, liability 
insurance, worker’s compensation, discrimination, intimidation, and any other applicable regulations. 
 

4 TERMS AND CONDITIONS 
Tri-C’s Terms and Conditions are accessible on our web site at:    

 
https://www.tri-c.edu/administrative-departments/supplier-managed-services/documents/terms.pdf 

 
4.1 Entire Agreement 

The RFP and any resulting Contract shall be the complete and exclusive statement of the agreement 
between Tri-C and the Bidder and supersedes all prior oral or written agreements. 
 
The terms and conditions of any purchase order, agreements, amendments, modifications, or other 
documents submitted by either party which conflict with or in any way purport to amend or add to any 
of the terms and conditions of the Contract are specifically objected to by the other party and shall be of 
no force or effect; nor shall govern in any way the subject matter hereof, unless set forth in writing and 
signed by both parties.  
 

4.2 Time of Performance 
Bidder agrees to perform all obligations and render services set forth in the Contract, in accordance with 
the schedules herein and as mutually agreed upon between Tri-C and the Bidder during the term of the 
Contract. 

 
4.3 Contracts Amendments 

The Contract may be amended within the Contract period by mutual consent of both parties. No 
modification or amendment to the Contract shall become valid unless in writing and signed by both 
parties. All correspondence regarding modifications or amendments to the Contract must be forwarded 
to Tri-C’s Vice President of Financial Services for prior review and approval. 
 

4.4 Insurance 
 

A. For any Contract which requires the Bidder to provide on-site services, prior to commencement 
of work, Bidder shall provide Tri-C with  Certificates of Insurance in the amounts shown below 
as a minimum requirement and shall maintain such coverage in effect for the duration of the 
contract.  

  The insurer must be rated at least an ‘A’ by A. M. Best and Company.  
 

Worker’s Compensation Statutory 
Employer’s Liability $1,000,000 
Comprehensive General Liability $1,000,000 each occurrence 
 $2,000,000 in the aggregate 
Comprehensive Automobile Liability 
(Any auto, hired auto, non-owned auto) 
a) Bodily Injury $   500,000 each occurrence 
b) Property Damage $   500,000 each occurrence 

 
If any part of the Contract is sublet, similar insurance shall be provided by or on behalf of the 
subcontractor to cover the subcontractor’s operations. The Bidder shall provide evidence of such 

mailto:kbukowski@gpdgroup.com
https://www.tri-c.edu/administrative-departments/supplier-managed-services/documents/terms.pdf
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insurance. In the event a subcontractor is unable to furnish insurance in the limits required under 
the Contract, the Bidder shall endorse the subcontractor as an additional insured on the Bidder’s 
policies.  

 
The Bidder and Tri-C will include reciprocal “hold harmless” language in the contractual 
agreement.  
 
 

B. Bidder shall deliver to Tri-C: 
 

1. Certificates evidencing the existence of all such insurance promptly after the execution and 
delivery of contract and prior to the continued or additional performance of any services to 
be performed by the Bidder from or after the date of any agreement or purchase order; and 
 

2. Such Certificates shall name Tri-C and its Board of Trustees as additional insured, with the 
exception of Workers Compensation and Employers Liability, and shall provide that the 
policies will not be cancelled until after 30 days unconditional written notice to Tri-C, giving 
Tri-C the right to pay the premium to maintain coverage. 

 
C. The insurance policies required in this RFP shall be kept in force for the periods specified below: 
 

1. The Bidder shall keep Commercial General Liability Insurance in force until receipt of final 
payment. 

 
2. Workers’ Compensation Insurance shall be kept in force until the Bidder’s obligations have 

been fully performed and accepted by Tri-C in writing. 
 

D. The Bidder shall provide Tri-C a full and complete copy of any  
insurance policy promptly upon request by Tri-C, and without charge. 
 

4.5 Indemnification 
The Bidder agrees to indemnify Tri-C, its officers, agents, employees, and/or subcontractors and hold 
them harmless from any and all liability (statutory or otherwise), claim, suit, demand, damage, 
judgment, cost, interest, and expense including but not limited to reasonable attorneys’ fees and 
charges, which the Bidder  may incur or pay out, by reason of or resulting from the performance of 
Bidder; or by any negligent act or omission by Bidder, its officers, agents, employees, and/or 
subcontractors in connection with any resulting Agreement, other than as may result from the gross 
negligence or willful misconduct of Tri-C. Furthermore, the indemnification contained herein may not 
be assigned of subrogated to any third party, whether by operation of law or otherwise. 
 
The indemnities herein shall survive the termination of any agreement or purchase order for any reason 
whatsoever. 

 
4.6 Other Benefits 

It is understood and agreed that no benefits, payments or considerations received by Bidder for the 
performance of services associated with and pertinent to a resulting Contract shall accrue directly or 
indirectly to any employees, elected or appointed officers or representatives, persons identified as 
agents of, or who are by definition an employee of Tri-C. 

 
 
4.7 Non-Disclosure 

The Bidder and Tri-C acknowledge that in the performance of a resultant Contract employees of either 
parties may come into the possession of proprietary or confidential information owned by or in the 
possession of the other. Neither party shall use any such information for its own benefit or make such 
information available to any person, firm, corporation, or other organization regardless of whether 
directly or indirectly affiliated with the Bidder or Tri-C, unless: (1) required by law; (2) by order of any 
court or tribunal; (3) such disclosure is necessary for the assertion of a right or defense of an assertion of 
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a right; by one party against the other party hereto; or (4) such information has been acquired from other 
sources. 

 
4.8 Publicity 

The Bidder agrees that it shall not publicize the Contract or disclose, confirm, or deny any details 
thereof to third parties; use any photographs or video recordings of Tri-C employees; or use Tri-C’s 
name in connection with any sales promotion or publicity event without the prior express written 
approval of Tri-C. 

 
4.9 Severability 

In case any provision hereof, or of any resulting agreement or purchase order, shall, for any reason be 
held invalid or unenforceable in any respect, such invalidity or unenforceability shall not affect any 
other provision thereof, and this Contract shall be construed as if such invalid or unenforceable 
provision had not been included herein. 

 
4.10 Assignment 

This agreement is with the Bidder, and Bidder’s interest in such agreement, duties hereunder, and/or 
fees due hereunder may not be assigned or delegated to a third party. 

 
4.11 Observance of College Rules and Regulations 

The Bidder agrees that at all times its employees will observe and comply with all regulations of Tri-C, 
including but not limited to smoking, parking, facility usage and security regulations.  All Tri-C 
campuses are 100% smoke free (inside and out). 

 
5 ADDITIONAL INFORMATION and REQUIREMENTS 
 

A. PRICING OF PROPOSAL 
 
Each proposal is to be submitted on the attached Bid Form.  Complete all of the relevant blank spaces 
and requested  information.  Bidders may submit bids for the Base Bid.  These forms must be properly 
signed. 
 
Proposals are to be submitted in a sealed envelope and labeled: 
 

“PRICING – E. 30th Street Sidewalk Renovations” 
 
Installation will be performed under direct coordination of the selected Bidder(s) and Cuyahoga 
Community College. 
 
If you are not able to provide the specified product, please indicate “N/A” (for not applicable).  Refer to 
Paragraph 5.D for Substitutions.  
 
It is requested that Bidders who may have any questions pertaining to these documents, or any concerns 
that may be in doubt as to the true meaning of any part of the RFP documents, shall submit to a request 
for interpretation to:  GPD Group, Ken Bukowski (kbukowski@gpdgroup.com) for review and response 
by the project team.  The person submitting the request will be responsible for its prompt delivery.  Any 
interpretation of the proposed documents will be made by Addendum duly issued and a copy of such 
Addendum will be e-mailed, delivered, or faxed to each person receiving a set of pricing documents. 
 
Pricing for the above described work must be submitted on the blank summary sheets furnished with the 
pricing documents.  Said pricing must be submitted in duplicates. 

 
 

mailto:kbukowski@gpdgroup.com
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B.  WITHDRAW OF PROPOSAL 
 
No bidder may withdraw their proposal for a period of ninety (90) days after the date of opening. 
 
 
C. REJECTION OR ACCEPTANCE OF PRICING PROPOSAL 
 
Cuyahoga Community College reserves the right to reject any or all proposal and any part or parts of 
any proposal and the right to waive any informalities of any kind. 
 
 
D. SUBSTITUTIONS  

 
Proposed substitutions are to be e-mailed to Ken Bukowski (kbukowski@gpdgroup.com) for review.  
The substitution shall be included if and only if written approval is received via Tri-C’s addendum. 
 

• Proof of equality and a comparison to basis of specification shall be included with each 
proposed substitution. 

• Substitution requests are to be emailed to Ken Bukowski (kbukowski@gpdgroup.com) no later 
than 2:00 PM on January 22, 2024. 

 
E. PRODUCT 
 
Workmanship and materials will be warranted for a period of not less than one year from the date of 
final acceptance by Tri-C.  Should defects develop within warranty period, the manufacturer and/or the 
Bidder, shall remedy the defects and reimburse Tri-C for all damage to other work, whether caused by 
the defects or the work of correcting the same.  Warranties extending beyond the one-year period shall 
be specifically provided in the Contract and may be fulfilled by the written warranty of the 
manufacturer. 

 
F. DELIVERY, STORAGE, & HANDLING 
 
The Bidder shall be responsible for the receipt of products and supplies necessary to provide a complete 
installation.  All deliveries shall be scheduled and coordinated with the individual campus plant 
managers.  Materials must be promptly installed after delivery.  All products shall be delivered in good 
condition and in its original and unopened packaging and covering. 

 
G. DESIGN SERVICES 
 
N.A. 

 
H. SUBMITTALS 
 
The following items shall be submitted at Bid Time: 
 

1. Completed Bid Form. 
 
2. Certificate of Insurance (ACCORD Form is acceptable) 

 
3. Up-dated W-9 Form. 

mailto:kbukowski@gpdgroup.com
mailto:kbukowski@gpdgroup.com
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4. Registered, Legal Name of Vendor. 

 
5. List of three past or current projects of similar size, include Owner’s contact information. 

 
The following items shall be submitted within seven (7) days of Contract: 
 

6. Product Data / MSD sheets of all products included in Bidder’s bid package. 
 

7. List of sub-contractors of whom you would be working with on this project (i.e. General Trades, 
Mechanical, Electrical, Installation groups, etc). 

 
I.   INSTALLATION 
 
The Bidder will have full-time personnel capable of completing the job requirements in the project 
timeframe.  Installation will be in accordance with the manufacturer’s installation procedures.  The 
Bidder will be responsible for the removal of all trash and debris associated with the installation of all 
materials in this project. 
 
Installation Services: The Bidder (Contractor) shall (where applicable): 
 

1. Timing of work shall be coordinated with the College and Construction Manager. 
 
2. Conduct an inspection of the project site to identify phasing and staging or any restrictions, 

which might impact project installation activities. 
 

3. Identify appropriate delivery and/or staging area with Tri-C 
 

4. Provide all necessary equipment required to transport. 
 

5. The site is to be left “broom-cleaned” daily. 
 

6. Coordinate the work of all trades along with other contractors, owner, etc. as necessary for 
project completion.  Submit a project schedule one (1) week after NTP.  Two-week detailed 
construction/installation schedule look-aheads are required to be updated weekly with all 
Contractors.   

 
7. Protect all out of scope surfaces and structures as outlined in the project documents, including 

trees and vegetation.  
 

8. Repair all scratches, damage, and dents that were a result of construction/installation 
activities. 

 
9. Contractor to provide on-site field supervisor during full-term of on-site work.  Cost of this 

person shall be included in the Bidder’s bid. 
 

10. Safety 
a. Bidders are to comply with all pertinent sections of CFR 1926 (OSHA) and related codes.  

Provide required signage, temporary protection, and barricades necessary for the 
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protection of the public.  Hard hats, safety glasses, and appropriate work gloves are 
required to be worn by contractors’ labor force at all times. 

b. The Contractor shall adhere to all of the following provisions: 
a. Scaffolding – Fall protection required at or above 6’ 
b. Scissor & Boom Lift – Body Harness with self-retracting lanyard required 

while elevated at or above 6’ 
c. Safety Monitor – No use of a safety monitor is permitted without specific 

approval from the Construction Manager 
d. Controlled Decking/Access Zone – No use of controlled decking/access 

zone without specific approval from the Construction Manager 
e. No 6’ shock absorbing lanyard may be used at any elevation below 18 ½ 

feet and never in any lift 
f. The Onsite Safety Coordinator must have an OSHA 30 card that was 

issued no more than 5 years ago, or an approved 8-hour refresher card (to 
the OSHA 30) no more than 3 years old, and a First Aid/CPR certification 
no more than 2 years old. 

2. The contractor shall not be permitted to begin contract work prior to an approved 
Site Specific Safety Plan (3SP). This shall be submitted electronically prior to 
starting work. An approved 3SP is a condition of starting work. 

3. The contractor shall submit weekly safety inspection results, conduct and 
document tool box training weekly, conduct and document daily inspections of 
all powered equipment, occupied trenches, and scaffolding, provide the 
Construction Manager all Safety Data Sheets (SDSs, formally called MSDSs), 
acknowledge the safety violation policy, generate daily huddle meeting minutes 
and meet all other requirements of the project safety plan. 

4. All contractor employees are required to attend the Construction Manager’s 
safety orientation the first day on the project site. 

a. Each worker must bring with them to the safety orientation a photo ID and 
a current (within the past year) 11 panel drug card equal to or more 
stringent than the Construction Industry Substance Abuse Program 
(CISAP) listed in Appendix A of the project safety plan. 

b. Drug cards from SCT must have the XOP on the card which indicates the 
11 panel expanded opiate test. 

5. All workers on this project site must remain current within the past year on all 
substance abuse tests. 

a. Post incident substance abuse test to the CISAP standards shall occur 
immediately but no later than the end of the work day should any injury 
require off-site medical attention, or an incident occur as defined in the 
CISAP. 

b. For any contractor whose employees do not carry a drug card (out of town 
companies), this contractor shall coordinate with the Construction 
Manager’s Safety Ream the process by which the subcontractor will 
demonstrate that all employees are, and shall remain, current throughout 
the term of the contract and their test meets CISAP standards 

6. Crystalline Silica standards 
a. Contractor shall complete the Exposure Control Plan and include a plan 

covering their silica dust generating tasks in the 3SP. A template is found 
at: plan.silica-safe.org NOTE: The new OSHA regulation requires a 
significant amount of air sampling data. Plan for some expense for air 
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sampling, respiratory physical evaluations, and outfitting all employees 
with respirators for any silica generating tasks. 

b. Contractors who may potentially generate crystalline silica dust, or have 
workers exposed to the hazard also must generate this exposure control 
plan for their specific scope of work. This plan shall be incorporated into 
each contractor’s 3SP. 

c. Contractors must regularly update this exposure control plan so that it 
accurately reflects the jobsite silica hazards and effectively addresses all 
mitigation efforts. 

 
11.  Installation 

a.   Related Documents 
1) Scope of Work Documents 

b.  Excess Materials 
1) Turn over to Tri-C upon request. 

c.   Labor Requirements  
1) The Bidder shall base its bid upon the prevailing rates of wages as ascertained 

by the Ohio Department of Commerce, Wage and Hour Bureau.  Comply with 
ORC Section 4115.03 through 4115.04. 

a. “New” construction threshold is $250,000. 
b. “Reconstruction, enlargement, alteration, repair, remodeling, 

renovation, or painting” threshold is $75,000. 
2) Use adequate numbers of skilled workmen who are thoroughly trained and  

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work in this section. 

d.  Examination 
1) Examine Project site 24 hours before performing work, including loading dock  

area, elevators, and staging area, to ensure conditions are satisfactory for 
proper performance of work. Existing damage to building or debris that 
hinders performance shall immediately be called to the attention of the 
campus’ plant manager and Phil Pallone.  

a. Examine substrate and conditions under which work is to be performed. 
2) Examine materials or equipment immediately upon delivery and again prior to  

    installation.  Reject damaged or defective items. 
3) Do not proceed until unsatisfactory conditions have been corrected. 

 
e.   Performance of Work: 

1) Provide Scope as identified in this RFP. 
2) Comply with manufacturer’s installation instructions and recommendations. 
3) Provide connection devices, hardware and accessories required for complete  

installation. 
4) Install components securely into place at heights and dimensions  

indicated.   
f.   Cleaning 

1) Remove material and debris from Project site at the end of  
each working day.  The job site is to be maintained in a clean, orderly 
condition and kept free from the accumulation of waste materials and rubbish. 

g.  Finishes 
1) Factory or site finish, color, sheen, and texture shall be uniform.  
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h.  Protection 
1) Cover, ventilate, and protect work to protect from damage caused by  

weather, moisture, heat, staining, dirt, abrasions, or other conditions that may 
adversely affect appearance or use. 

2) Protect against deterioration of finish, warpage, distortion, twisting, opening of  
    joints and seams, delamination, or other injury. 

3) Limit exposure to the following: 
a. Excessively high or low temperatures 
b. Excessively high or low humidity 
c. Water/mold 
d. Solvents 
e. Puncture 
f. Abrasion 
g. Spoiling, staining, and corrosion 
h. Rodent and insect infestation 
i. Combustion 

12.  Project Closeout: 
a.  See Appendix C: Close-out Checklist  
b. Final Cleaning 

1) Cleaning: Employ experienced workers or professional cleaners for final 
cleaning.  Clean surfaces to the condition expected in building cleaning and 
maintenance program.  Comply with manufacturer’s instructions. 

a)  Complete the following cleaning operations before requesting inspection 
for Certification of Contract Completion: 

i. Remove labels that are not required to be permanent 
ii. Clean exposed hard-surfaced finishes to a dust-free condition, free  
 of stains, films, and similar foreign substances. 

iii. Remove temporary protection 
iv. Repair finished surfaces damaged during project to like new  
    condition. 

13.  Scope of Work: 
a.  Refer to the enclosed drawings and specifications for detailed scope and 

specifications. 
b. It is the bidders’ responsibility to make all submittals to the City to attain all 

necessary approvals (such as, but may not be limited to, the City’s Street 
Opening Permit).  

c. The bidder is responsible for coordinating all temporary detours (including any 
plan sheets they may need for their City Permit) and work with the city and 
respective inspectors. 
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Appendix A  
Proposal Form 

E. 30th Street Sidewalk Renovations 
Metro Campus 

Project No. 20247084 
 
Having read the Request for Proposal, prepared by the Office of the Capital & Construction, Cuyahoga 
Community College District Office, Cleveland, Ohio 44115 and having also received, read, and taken into 
account any Addenda and likewise having inspected the sites of, and conditions affecting and governing the 
construction of the said project, the undersigned hereby proposes to furnish all material and to perform all 
labor, as specified in this RFP for the said work, for the following sum (please round all numbers to the 
nearest dollar): 
 

Time of Completion 
 

 Overall Estimated Project Completion – 7/1/2024. 
 
Addenda acknowledgement: 
 

Addendum Number Date Received 
  

    

    

 
The undersigned Bidder proposes to perform all Work for the applicable Contract in accordance with the 
proposed Contract Documents, for the following sum(s): 
 
Bid Package – GENERAL CONTRACT 
 
BASE BID (Including Allowances and Subtotal of Unit Price Extensions above): 
 
 ALL LABOR AND MATERIALS, for the sum of $  ___________  

 
Sum in words:  
 
  and ______  /100 dollars 

 
 
 
Alternate #1 (Including Allowances and Subtotal of Unit Price Extensions above): 
 
 ALL LABOR AND MATERIALS, for the sum of $  ___________  

 
Sum in words:  
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  and ______  /100 dollars 
 
 

TOTAL PRICE (Base Bid + Alternate 1)  
 
 ALL LABOR AND MATERIALS, for the sum of $  ___________  

 
Sum in words:  
 
  and ______  /100 dollars 
 
 

 
 
 
 
Signature: 
 
Printed Name: 
 
Title: 
 
Company: 
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Appendix B  
 
 
Bidder’s Certification and Authorization to Execute 
The Bidder hereby acknowledges that the following representations in this bid are material and not mere 
recitals: 
 

1. Bidder has read and understands the Contract Documents and agrees to comply with all requirements 
of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements 
and regardless of any statement or omission made by the Bidder, which might indicate a contrary 
intention. 

 
2. The Bidder represents that the bid is based upon the Standards specified by the Bidding Documents. 

 
3. Bidder has become familiar with local conditions and has correlated personal observations about the 

requirements of the Bidding Documents.  The Bidder has no outstanding questions regarding the 
interpretation or clarification of the Bidding Documents. 

 
4. Bidder understands that the award of the General Contractor Contract for the Project will require 

sequential, coordinated and interrelated operations, which may involve interference, disruption, 
hindrance or delays in the progress of the Bidder's Work.  The Bidder agrees that the Contract price, as 
amended from time to time, shall cover all amounts due from Tri-C resulting from interference, 
disruption, hindrance or delay caused by or between its Subcontractors or his agents and employees.  
The Bidder agrees that any such interference, disruption, hindrance or delay is within the contemplation 
of the Bidder and Tri-C and that the Bidder’s sole remedy for any such interference, disruption, 
hindrance or delay shall be an extension of time in accordance with the Contract Documents.  This 
provision is intended to be, and shall be construed as, consistent with, and not in conflict with, Section 
4113.62, ORC.   

 
5. During the performance of the Contract, the Bidder agrees to comply with OAC Chapters 123:2-3 

through 123:2-9 and agrees to incorporate the provisions contained in the Ohio Administration Code 
Section 123:2-9-01 into all subcontracts on the Project, regardless of tier.  The Bidder understands that 
the Ohio Equal Opportunity Center may conduct pre-award and post-award compliance reviews to 
determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative 
action program and is exerting good faith efforts to accomplish the goals of the affirmative action 
program.  For a full statement of the rules regarding Equal Employment Opportunity in the 
Construction Industry, see OAC Chapters 123:2-1 through 123:2-9. 

 
6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or 

combined bid, each party thereto certifies as to such party's organization, under penalty of perjury, that 
to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any 
Alternate Bid in the bid have been arrived at independently without collusion, consultation, 
communication or agreement, for the purpose of restricting competition as to any matter relating to 
such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by 
law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed 
by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or 
indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate 
bid; (c) no attempt has been made or will be made by the Bidder to induce any other individual, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.   
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7. Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and 
penalties of Chapter 4115, ORC, "Wages and Hours on Public Works," and that the Bidder shall pay 
any wage increase in the locality during the term of the Contract. 

 
8. The Bidder shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department 

of Commerce Wage and Hour Bureau, to laborers and mechanics performing Work on the Project. 
 

9. If the Bidder or its Subcontractors fail to comply with O.R.C Chapter 4115, Tri-C may withhold 
payment.  The Bidder is liable for violations committed by the Bidder and/or its Subcontractors. 

 
10. Bidder certifies that upon the award of a Contract, the Bidder will make a good faith effort to ensure 

that all of the Bidder’s employees, while working on Tri-C property, will not purchase, transfer, use or 
possess illegal drugs or alcohol or abuse prescription drugs in any way and will ensure that its 
employees will not carry any firearm onto Tri-C premises or job site. 

 
11. Bidder agrees to furnish any information requested by Tri-C to evaluate the responsibility of the Bidder. 

 
12. Bidder certifies that it is enrolled and in good standing in an Ohio Bureau of Workers’ Compensation 

(BWC) Drug Free Workplace Program (DFWP) or an equivalent BWC approved DFWP.  Bidder 
certifies that it will require each of its Subcontractors on the Project to also be enrolled in a BWC 
approved DFWP and will submit confirmation of enrollment of its Subcontractors to Tri-C with this 
Bidder’s Certification. 

 
13. Bidder certifies that the Personal Property Tax Certificate attached hereto is true and accurate in all 

respects. 
 

14. All signatures must be original. 
 

15. By signature hereto, Bidder offers and agrees to furnish products and / or services as proposed and 
comply with all terms, conditions, and requirements set forth in the RFP documents contained herein. 
 

16. Bidder further certifies that all statements and information prepared and submitted in response to 
this solicitation are complete and accurate. 

 
17. Bidder certifies that the individual signing this document and documents made part of the RFP is 

authorized to sign documents on behalf of the said company and to bind the company under any 
Contract that may result from the submission of a proposal. 
 

18. Bidder certifies compliance with all Federal laws and regulations pertaining to Equal Employment 
Opportunities and Affirmative Action.  

 
 
BIDDER’S NAME: ___________________________________ 
   
Authorized Signature:   
 
Date Signed:   
 
Print Name:    
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Title:    
 
Company Name:    
 
Mailing Address:    
 
   
 
Telephone Number:    
 
Facsimile Number:    
 
E-Mail Address:    
 
Where Incorporated:    
 
Federal Identification Number:    
 
Contact person for Contract processing:    
 
Date enrolled in an OBWC-approved 
DFWP (month/date/year):  ____________/____________/__________ 
 
President or Primary Officer Name and Title:    
 
   
 

 
Acknowledge Receipt of all Addenda:    
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Appendix C          Document 00 62 46 Delinquent Personal Property Tax Affidavit 
State of Ohio 

Ohio Facilities Construction Commission 
 

DELINQUENT PERSONAL PROPERTY TAX AFFIDAVIT 
(Section 5719.042, ORC) 

 
State of Ohio } 
 } SS. 
County of ________________________ } 
 
 
The undersigned individual, or duly authorized representative of the identified company, 
having been first duly cautioned and sworn, alleges and states that said individual or 
company has been advised that he has or it has received a Notice of Intent to Award a 
Contract(s) let by competitive bid by Cuyahoga Community College District, on behalf of the State 
of Ohio under Section 3318.10, ORC, but prior to the execution of said Contract(s), and 
pursuant to Section 5719.042, ORC, provides this statement to the Treasurer under oath that 
he or it was not charged, on the date the Bid(s) was submitted, with any delinquent personal 
property taxes on the general tax list of personal property of _______________________ 
County, Ohio, or that he or it is so charged in the following amount: 
 
 Delinquent Tax: __________________________________ 
 
 Penalties and interest due and unpaid: __________________________________ 
 
 Total (if none, indicate “NONE”) __________________________________ 
 
A copy of this sworn statement will be attached to and incorporated into the Contract(s) for this Project which 

shall enable payments to be made under said Contract(s). 

 

By: ________________________________________ Date: ____________________, 
______ 
 
Company:___________________________________________________________________
_________ 
 
Project:  
 
 
 
 
Sworn to and executed before me this _______ day of _________________________, __________ 
 
 
 
 
Notary Public 
My commission expires:  _____________________ 
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Appendix D 
 
 
 

                                                                                      Contract Completion Checklist 

 
 
 
 

 

 

N/A     Included     Not Included 

Closeout Forms / Certifications Required (3 original copies to Owner required): 

 
 
 
 
 

Closeout Action Items and Record Documents (3 original copies to Owner required): 
Final Cleaning 
Complete Punch List Work 
Certificate of Occupancy 
Inspection Certificates 
Letter of Approval - State Fire Marshal for Fire Suppression System 

Operations and Maintenance Manuals 
As-Built Drawings 
Detailed Drawings - concealed utilities, MEP systems 
Warranties and Guarantees, including the most recent address and telephone number of 
any Subcontractors, Material Suppliers, or manufacturers 

                        Extra Material, e.g. Attic Stock, keys, specialized wrenches, etc. 
                                                   Consent of Surety for Final Payment 

 
Reviewed by: 
Construction Manager (or Architect / Engineer for Stipulated Sum Contracts) 

Name:             Signature:              Date: 

Plant Manager  

Name:             Signature:              Date: 

Capital and Construction 

Name:             Signature:              Date: 

Project Name: 
Project Number: 
Project Location: 

 

Contractor Name:  
Address:  

 
Payment Release Affidavit 
Final Certified Payroll Reports 
Updated Form 26 
Affidavit of Compliance to Prevailing Wages for each sub 
Certification of Equipment Demonstrations 
Partial Certification of Contract Completion 
Certification of Warranty Commencement 
Final Certification of Contract Completion 
Waiver of Lien 
Affidavit of Contractor/Subcontractor 
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DEMOLITION NOTES
1. CONTRACTOR SHALL OBTAIN ALL REQUIRED PERMITS PRIOR TO ANY DEMOLITION PROCESS. CERTAIN ACTIVITIES ASSOCIATED WITH

CONSTRUCTION WILL REQUIRE AIR PERMITS INCLUDING BUT NOT LIMITED TO: MOBILE CONCRETE BATCH PLANTS, CONCRETE
CRUSHERS, LARGE GENERATORS, ETC. THESE ACTIVITIES WILL REQUIRE SPECIFIC OHIO EPA OR LOCAL GOVERNING AUTHORITIES AIR
PERMITS FOR INSTALLATION AND OPERATION. CONTRACTORS MUST SEEK AUTHORIZATION FROM THE CORRESPONDING GOVERNING
BODIES. FOR DEMOLITION OF ALL COMMERCIAL SITES, A NOTIFICATION FOR RESTORATION AND DEMOLITION MUST BE SUBMITTED TO
THE OHIO EPA AND LOCAL GOVERNING AUTHORITIES TO DETERMINE ANY CORRECTIVE ACTIONS THAT MAY BE REQUIRED.

2. DEMOLITION INCLUDES THE FOLLOWING:
2.A. DEMOLITION AND REMOVAL OF SITE IMPROVEMENTS NECESSARY FOR THE PROPOSED CONSTRUCTION OF NEW IMPROVEMENTS.

3. REMOVE AND LEGALLY DISPOSE OF ITEMS CALLED OUT TO BE REMOVED.  REMOVE AND TRANSPORT DEBRIS IN A MANNER THAT WILL
PREVENT SPILLAGE ON ADJACENT SURFACES AND AREAS.  THOSE ITEMS INDICATED TO REMAIN SHALL BE CLEANED, SERVICED, AND
OTHERWISE PREPARED FOR REUSE.

4. PROTECT ITEMS INDICATED TO REMAIN AGAINST DAMAGE AND SOILING THROUGHOUT CONSTRUCTION. WHEN PERMITTED BY THE
OWNER'S REPRESENTATIVE OR OWNER, ITEMS MAY BE REMOVED TO A SUITABLE, PROTECTED STORAGE LOCATION THROUGHOUT
CONSTRUCTION AND THEN CLEANED AND REINSTALLED IN THEIR ORIGINAL LOCATIONS. PROMPTLY REPAIR DAMAGES TO ADJACENT
FACILITIES CAUSED BY DEMOLITION OPERATIONS AT THE CONTRACTORS COST.

5. CONTRACTOR SHALL SCHEDULE DEMOLITION ACTIVITIES WITH THE CONSTRUCTION/PROJECT MANAGER INCLUDING THE FOLLOWING:
5.A. DETAILED SEQUENCE OF DEMOLITION AND REMOVAL WORK, WITH STARTING AND ENDING DATES FOR EACH ACTIVITY.
5.B. IDENTIFY AND ACCURATELY LOCATE UTILITIES AND OTHER SUBSURFACE STRUCTURAL, ELECTRICAL, OR MECHANICAL CONDITIONS.

6. REGULATORY REQUIREMENTS: COMPLY WITH GOVERNING EPA NOTIFICATION REGULATIONS BEFORE STARTING DEMOLITION.
COMPLY WITH HAULING AND DISPOSAL REGULATIONS OF AUTHORITIES HAVING JURISDICTION.

7. MAINTAIN EXISTING UTILITIES INDICATED TO REMAIN IN SERVICE AND PROTECT THEM AGAINST DAMAGE THROUGHOUT CONSTRUCTION
OPERATIONS.

7.A. DO NOT INTERRUPT EXISTING UTILITIES SERVING OCCUPIED OR OPERATING FACILITIES, EXCEPT WHEN AUTHORIZED IN WRITING BY
OWNER'S REPRESENTATIVE AND AUTHORITIES HAVING JURISDICTION.  PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO
EXISTING UTILITIES, AS ACCEPTABLE TO OWNER AND TO GOVERNING AUTHORITIES.

8. CONDUCT DEMOLITION OPERATIONS TO PREVENT INJURY TO PEOPLE AND DAMAGE TO ADJACENT BUILDINGS AND FACILITIES TO
REMAIN.  ENSURE SAFE PASSAGE OF PEOPLE AROUND DEMOLITION AREA.  SAFE PASSAGE INCLUDES THE ERECTION OF TEMPORARY
PROTECTION AND/OR BARRICADES AS PER LOCAL GOVERNING AUTHORITIES AND IN ACCORDANCE WITH THE CURRENT ADA
REGULATIONS. USE OF EXPLOSIVES WILL NOT BE PERMITTED.

9. CLEAN ADJACENT BUILDINGS AND IMPROVEMENT OF DUST, DIRT, AND DEBRIS CAUSED BY DEMOLITION OPERATIONS.  RETURN
ADJACENT AREAS TO CONDITION EXISTING BEFORE START OF DEMOLITION.

10. PROMPTLY DISPOSE OF DEMOLISHED MATERIALS.  DO NOT ALLOW DEMOLISHED MATERIALS TO ACCUMULATE ON-SITE. STORAGE OR
SALE OF REMOVED ITEMS OR MATERIALS ON-SITE WILL NOT BE PERMITTED. NO BURNING OF ANY MATERIALS ON SITE SHALL BE
PERMITTED.

11. IT IS NOT EXPECTED THAT ASBESTOS WILL BE ENCOUNTERED IN THE COURSE OF THIS CONTRACT. IF ANY MATERIALS SUSPECTED OF
CONTAINING ASBESTOS ARE ENCOUNTERED, DO NOT DISTURB THE MATERIALS. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVE
AND THE OWNER.

12. BELOW-GRADE DEMOLITION: DEMOLISH PAVEMENTS AND OTHER BELOW-GRADE DEMOLITION, AS FOLLOWS:
12.A.COMPLETELY REMOVE BELOW-GRADE DEMOLITION, INCLUDING KNOWN AND UNKNOWN PAVEMENT SECTIONS INCLUDING

UNDERLYING CONCRETE SLABS, AND OTHER BELOW GRADE CONCRETE SLABS FOUND DURING DEMOLITION (INCLUDING
ITEMS WHICH MAY NOT BE IDENTIFIED HEREIN).

13. FILLING BELOW-GRADE AREAS: COMPLETELY FILL BELOW-GRADE AREAS AND VOIDS RESULTING FROM DEMOLITION OF
PAVEMENTS AND OTHER REMOVED ITEMS WITH SOIL MATERIALS ACCORDING TO THE CITY REQUIREMENTS. CONTRACTOR
SHALL CONTACT CITY INSPECTOR PRIOR TO FILLING ANY AREAS TO OBSERVE FILL PROCEDURES.

14. CONDUCT DEMOLITION OPERATIONS AND REMOVE DEBRIS TO ENSURE MINIMUM INTERFERENCE WITH ROADS, STREETS, WALKS, AND
OTHER ADJACENT OCCUPIED AND USED FACILITIES.  DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER ADJACENT OCCUPIED
OR USED FACILITIES WITHOUT PERMISSION FROM OWNER AND AUTHORITIES HAVING JURISDICTION.  PROVIDE ALTERNATE ROUTES
AROUND CLOSED OR OBSTRUCTED TRAFFIC WAYS AS REQUIRED BY GOVERNING REGULATIONS.

15. CONTRACTOR SHALL FULLY SECURE WORK AREA WITH THE APPROPRIATE SIGNAGE, FENCING, AND BARRICADES WHICH
ACCOMMODATE VISUALLY IMPAIRED PERSONS AS AGREED UPON WITH SITE CONSTRUCTION/PROJECT MANAGER AND OWNER
TO WARN AND KEEP PEOPLE OUT OF THE SITE WORK AREA FOR THE DURATION OF THE PROJECT.

GENERAL PLAN AND SURVEY NOTES
1. PRIOR TO STARTING CONSTRUCTION THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAKING SURE THAT ALL REQUIRED

PERMITS AND APPROVALS HAVE BEEN OBTAINED. NO CONSTRUCTION OR FABRICATION SHALL BEGIN UNTIL THE CONTRACTOR
HAS RECEIVED AND THOROUGHLY REVIEWED ALL PLANS AND OTHER DOCUMENTS APPROVED BY ALL OF THE PERMITTING
AUTHORITIES.

2. ALL WORK WITHIN THE RIGHTS OF WAY SHALL BE IN ACCORDANCE WITH THE GOVERNING JURISDICTION AND SPECIFICATIONS.
CONTRACTOR SHALL COORDINATE AND SCHEDULE ALL WORK WITH THE CITY INSPECTOR.

3. CONTRACTOR SHALL COORDINATE ANY MAINTENANCE OF TRAFFIC WITH THE OWNER'S REPRESENTATIVE AND THE LOCAL
JURISDICTION PRIOR TO CONSTRUCTION.

4. CONTRACTOR SHALL AT ALL TIMES ENSURE THAT SWPP MEASURES PROTECTING EXISTING DRAINAGE FACILITIES BE IN PLACE
PRIOR TO THE COMMENCEMENT OF ANY PHASE OF THE SITE CONSTRUCTION OR LAND ALTERATION.

5. ALL WORK SHALL BE COMPLETED IN A NEAT AND ORDERLY MANNER REMOVING ALL EXCESS MATERIAL AND WASTE FROM THE
SITE INCLUDING TIMELY REMOVAL OF ANY CONCRETE SPLATTER. UPON COMPLETION OF PROJECT, CONTRACTOR SHALL CLEAN
THE PAVED AREAS PRIOR TO REMOVAL OF TEMPORARY SEDIMENT CONTROLS, AS DIRECTED BY THE CITY AND/OR
CONSTRUCTION/PROJECT MANAGER.  IF POWER WASHING IS USED, NO SEDIMENT LADEN WATER SHALL BE WASHED INTO THE
STORM SYSTEM. ALL SEDIMENT LADEN MATERIAL ON PAVEMENT OR WITHIN THE STORM SYSTEM SHALL BE COLLECTED AND
REMOVED FROM THE SITE AT CONTRACTOR'S EXPENSE.

6. THESE PROJECT CONSTRUCTION DOCUMENTS SHALL NOT CONSTITUTE A CONTRACTUAL RELATIONSHIP BETWEEN GPD GROUP
INC. AND THE CONTRACTOR / SUBCONTRACTOR / OR OTHER AFFILIATED PARTIES.

7. NEITHER THE ENGINEER NOR THE OWNER SHALL BE RESPONSIBLE FOR CONSTRUCTION OR SAFETY, MEANS, METHODS,
TECHNIQUES, SEQUENCES OR PROCEDURES UTILIZED IN CONSTRUCTION BY THE CONTRACTOR OR SUBCONTRACTORS.  ANY
SEQUENCING OR SUGGESTED NOTATIONS WHICH MAY APPEAR IN THE PLANS IS INTENDED TO ASSIST IN THE UNDERSTANDING
OF PROJECT INTENT.  THE CONTRACTOR IS RESPONSIBLE TO COMPLY WITH ALL APPLICABLE SECTIONS OF OSHA STANDARDS,
LOCAL, AND STATE REGULATIONS. THE COST OF THIS WORK SHALL BE INCLUDED IN THE ITEM(S) THAT IS REQUIRED.

8. DETAILS, NOTES, AND OTHER REFERENCES CONTAIN HEREIN MAY HAVE BEEN ATTAINED FROM OUTSIDE REFERENCE SOURCE
LOCATIONS SUCH AS, BUT NOT LIMITED TO, LOCAL AUTHORITY AGENCIES, DESIGN REFERENCE MANUALS, MANUFACTURE'S
RECOMMENDED DOCUMENTATION, OR OTHER INDUSTRY SOURCES.  GPD DOES NOT WARRANT INFORMATION OR
REPRESENTATION OF SAID CONTENT CONTAINED HEREIN, IT IS SHOWN SOLELY FOR REFERENCE ONLY OF DESIGN INTENT AT
THE TIME OF PLAN PREPARATION.  THE CONSTRUCTION TEAM MEMBERS (CONTRACTOR AND OWNER'S REPRESENTATIVE,
WHERE APPLICABLE) SHALL OBTAIN THE MOST CURRENT DETAILED INFORMATION FROM THE RESPECTIVE SOURCE TO
CONSTRUCT THE IMPROVEMENTS UNDER THE AUTHORITY OF THE RESPECTIVE GOVERNING AGENCIES.  IF ANY DISCREPANCIES
ARE DISCOVERED BETWEEN THE ORIGINAL DESIGN INTENT AND THE CONSTRUCTION TEAM OBTAINED REFERENCE MATERIAL,
THE OWNER'S REPRESENTATIVE OR THE PROJECT'S CONTACT PERSON SHALL BE NOTIFIED PRIOR TO COMMENCING OF
ASSOCIATED WORK.

9. CONDUCT CONSTRUCTION OPERATIONS TO ENSURE MINIMUM INTERFERENCE WITH ROADS, STREETS, WALKS, AND OTHER
ADJACENT OCCUPIED AND USED FACILITIES.  DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER ADJACENT OCCUPIED
OR USED FACILITIES WITHOUT PERMISSION FROM OWNER AND AUTHORITIES HAVING JURISDICTION.  PROVIDE ALTERNATE
ROUTES AROUND CLOSED OR OBSTRUCTED TRAFFIC WAYS.

10. THE LOCATIONS OF UNDERGROUND FACILITIES WITHIN AND AROUND THE WORK AREA ARE NOT SHOWN WITHIN THE PLAN SET.
IT SHALL BE THE CONTRACTOR'S FULL RESPONSIBILITY TO BECOME FAMILIAR WITH THE SITE'S POSSIBLE BELOW GRADE
FEATURES, INCLUDING BUT NOT LIMITED TO, ROOMS, VAULTS, UTILITIES, ETC. AND SHALL CONDUCT A WALK THROUGH WITH
THE OWNER'S REPRESENTATIVE.  CONTRACTOR SHALL CONTACT THE VARIOUS UTILITY COMPANIES TO LOCATE THEIR
FACILITIES PRIOR TO STARTING CONSTRUCTION. NO ADDITIONAL COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR
REPAIR TO DAMAGE CAUSED BY THEIR WORK FORCE TO FACILITIES WHICH ARE NOT INTENDED TO BE DISTURBED.

11. THE CONTRACTOR SHALL RUN AN INDEPENDENT VERTICAL CONTROL TRAVERSE AND A HORIZONTAL CONTROL TRAVERSE
THROUGH THE REFERENCED PROJECT CONTROL DATUM TO CONFIRM GEOMETRIC DATA.  IT IS THE CONTRACTORS
RESPONSIBILITY TO NOTIFY THE OWNER'S REPRESENTATIVE OF ANY DISCREPANCIES PRIOR TO THE START OF CONSTRUCTION.

ADA NOTES
1. THE LATEST EDITION OF LOCAL JURISDICTION ACCESSIBILITY REGULATIONS, THE AMERICANS WITH DISABILITIES

ACT OF 1990 (ADA) STANDARDS AND SPECIFICATIONS, AND ANSI A117.1 STANDARD FOR ACCESSIBLE AND USABLE
BUILDINGS AND FACILITIES SHALL BE CONSIDERED PART OF THESE PLANS. IT SHALL BE THE CONTRACTORS
RESPONSIBILITY TO BECOME FAMILIAR WITH THESE STANDARDS AND SPECIFICATIONS.

2. CONTRACTOR SHALL ADHERE TO ALL CURRENT ADA AND LOCAL/FEDERAL REGULATIONS (WHICHEVER MORE
STRINGENT) FOR ALL ACCESSIBLE ROUTES APPLICABLE FOR THE SUBJECT PROPERTY IMPROVEMENT. IF ANY
DISCREPANCIES OCCUR, CURRENT ADA AND LOCAL REGULATIONS TAKE PRECEDENCE OVER PROJECT SITE
PLANS.

3. TEMPORARY PATHWAYS, AND ASSOCIATED SHALL BE PROVIDED BY THE CONTRACTOR TO ROUTE PUBLIC AROUND
THE CONSTRUCTION WORK AREA. WHEN AN EXISTING SIDEWALK, RAMP OR ASSOCIATED ACCESSIBILITY FEATURE
CANNOT BE MAINTAINED DUE TO CONSTRUCTION ACTIVITIES; TEMPORARY ACCESSIBILITY FEATURES OF EQUAL
ARE TO BE PROVIDED. TEMPORARY FEATURES AND ROUTES MUST MEET THE ACCESSIBILITY REQUIREMENTS OF
THE LOCAL JURISDICTION AND THE AMERICANS WITH DISABILITIES ACT OF 1990 (ADA) AND SHALL BE CLEARLY
MARKED WITH THE PROPER SIGNAGE. TEMPORARY ROUTES SHALL PROVIDE A SMOOTH, CONTINUOUS HARD
SURFACE THROUGHOUT THE ENTIRE LENGTH.  THERE SHOULD BE NO ABRUPT CHANGES IN GRADE THAT COULD
CAUSE TRIPPING OR BE A BARRIER TO ITS ACCESSIBILITY USE.

4. ADA RAMPS SHALL BE UPDATED IN THE EVENT OF AN ALTERATION OF THE EXISTING PAVEMENT ADJACENT TO THE
ADA RAMP, SUCH AS...

· RECONSTRUCTION
· NEW CONSTRUCTION

HOWEVER, ADA RAMPS DO NOT NEED TO BE UPDATED IN THE EVENT OF MAINTENANCE TO THE PAVEMENT
ADJACENT TO THE ADA RAMP, SUCH AS....

· CRACK FILLING AND SEALING
· SURFACE SEALING
· CHIP SEALS
· SLURRY SEALS
· FOG SEALS
· SCRUB SEALING
· JOINT CRACK SEALS
· DOWN BAR RETROFIT
· SPOT HIGH-FRICTION TREATMENTS
· DIAMOND GRINDING
· PAVEMENT PATCHING.

5. ALL PROPOSED (OR REPLACEMENTS OF EXISTING) ADA FEATURES SHALL BE INSTALLED PER THE LOCAL
JURISDICTION OR FEDERAL REGULATIONS, WHICHEVER MORE STRINGENT. REGULATIONS INCLUDING, BUT NOT
LIMITED TO, SIGNAGE, LONGITUDINAL SLOPES, CROSS SLOPES, RAMPS, VERTICAL CLEARANCES, MINIMUM
PARKING / MANEUVERING DIMENSIONS, GROUND SURFACE OPENINGS, HANDRAILS, VERTICAL CHANGES IN
ELEVATION, ETC. SHALL BE ABIDED BY THE CONTRACTOR.

A. ALL JOINTS/GAPS IN THE ACCESSIBLE PATHWAY OF TRAVEL SHALL NOT ALLOW PASSAGE OF A SPHERE MORE THAN 1
2

INCH IN DIAMETER

B. ABRUPT CHANGES IN ELEVATION WITHIN ACCESSIBLE PATHWAYS SHALL BE A MAXIMUM OF 1
4 INCH.

C. CONTRACTOR SHALL ENSURE GRATES AND OTHER CASTINGS WITHIN ACCESSIBLE PATHWAYS ARE ADA
COMPLIANT.

D. LANDINGS, ADA PARKING, AND LOADING AREAS SHALL HAVE A CONSTRUCTED MAXIMUM OF 2.0% SLOPE IN
ANY DIRECTION. CONTRACTOR SHALL ENSURE MINIMUM DIMENSIONS FOR ADA COMPLIANCE.

E. RAMPS SHALL HAVE A CONSTRUCTED MAXIMUM OF 8.3% RUNNING SLOPE AND 2.0% CROSS SLOPE.

F. NON LANDING, RAMPS, LOADING ZONES, AND PARKING ACCESSIBLE PATHWAYS SHALL HAVE A
CONSTRUCTED MAXIMUM OF 5.0% RUNNING SLOPE AND 2.0% CROSS SLOPE.

6. CONTRACTOR SHALL FIELD VERIFY, PRIOR TO THE START OF CONSTRUCTION THAT ALL EXISTING ADA PATHWAYS
TO REMAIN WITHIN AND AROUND THE PROJECT LIMITS ARE IN COMPLIANCE WITH CURRENT ADA STANDARDS. ANY
AREAS FOUND SHALL BE REMOVED AND REPLACED TO BE IN COMPLIANCE WITH CURRENT ADA STANDARDS.
CONTRACTOR SHALL NOTIFY OWNER'S REPRESENTATIVE IN WRITING IF ANY NON-COMPLIANT PATHWAYS EXIST
PRIOR TO START OF WORK.

7. ADA CONSTRUCTION TOLERANCE NOTES:
A. MAX. CONSTRUCTED WALK CROSS SLOPE SHALL NOT BE MORE THAN 2.0%.

B. MAX. CONSTRUCTED WALK RUNNING SLOPE SHALL NOT BE MORE THAN 5.0%.

C. MAX. CONSTRUCTED CURB RAMP RUNNING SLOPE SHALL NOT BE MORE THAN 8.3%.

D. ANY CONSTRUCTED AREAS WITH SLOPES MORE THAN CODE ALLOWABLE WILL NOT BE ACCEPTED AND WILL
REQUIRE THE CONTRACTOR TO REMOVE AND REPLACE AT NO ADDITIONAL COST TO THE PROJECT IN ORDER
TO BE IN ACCORDANCE WITH CURRENT ADA REQUIREMENTS.

RW

℄ NORTHBOUND LANE

PROPOSED SIDEWALK WITH 2" OF COMPACTED
#10 SCREENINGS PER CITY OF CLEVELAND D
STANDARDS AND SPECIFICATIONS, ALSO SEE
SHEET C-502.

7.5'3.0'
MATCH EXISTING

EXISTING GRASS / WALK

C3 EAST 30TH STREET TYPICAL SECTION
 

1" = 5'

EXISTING UNDERGROUND
TELEPHONE DUCT

EXISTING
UNDERGROUND
ELECTRIC

EXISTING 16"
WATER MAIN

10.5'±EX. 24'±EX. 22'±

ALTERNATE BID # 1 - REPLACE
BRICK PAVERS WITH MULCH

VARIES
PER CITY OF CLEVELAND

MIN 0.5%, MAX 2.0%MATCH EXISTING

3' TO BACK EDGE OF EXISTING
LIGHT POLE FOUNDATIONS

05/04/23



     TEMPORARY SEEDING SPECIFICATIONS:
     SEEDING DATES                                  SEED TYPE                           APPLICATION RATE

     MARCH 1 - AUGUST 15                 OATS                                                             3#
 PER 1,000 S.F. 

                             PERENNIAL RYE GRASS          
                             OR TALL FESCUE                                          1#

                             PERENNIAL RYE GRASS                             3#
     AUGUST 16 - NOVEMBER 1          RYE, WHEAT OR              

                             TALL FESCUE                                              1#
     AFTER NOVEMBER 1                   STRAW OR HAY MULCH                     2-3 BALES

                             10-10-10 OR 12-12-12         
     SEED BED PREPARATION            LIME                                                         100#

                             FERTILIZER                                            12-15#

STORM WATER POLLUTION PREVENTION NOTES
1. ALL WORK SPECIFIED AS AN ODOT ITEM SHALL BE GOVERNED BY THE CURRENT STATE OF

OHIO DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATION
HANDBOOK. IT IS THE CONTRACTOR'S RESPONSIBILITY TO POSSESS AND TO BE FAMILIAR
WITH APPLICABLE SECTIONS.

2. THIS CONTRACT DRAWING SHALL BE MADE AVAILABLE ON SITE AT ALL TIMES AND
PRESENTED UPON REQUEST.  IF UNFORESEEN STORM WATER  POLLUTION PREVENTION IS
ENCOUNTERED, ADDITIONAL STORM WATER POLLUTION PREVENTION (SWPP) MEASURES
MAY BE REQUESTED BY THE OWNER,  COUNTY ENGINEER, PROJECT ENGINEER OR SOIL
CONSERVATION SERVICE REPRESENTATIVE AT ANYTIME. SUCH REQUESTS SHALL BE
IMPLEMENTED IMMEDIATELY AT CONTRACTOR'S EXPENSE.

3. ALL STORM WATER POLLUTION PREVENTION ITEMS SHALL BE INSTALLED AS SHOWN OR
NOTED ON THIS SHEET.

4. PLANT TEMPORARY SEEDING AND MULCHING IN ALL AREAS THAT SHALL BE INACTIVE FOR 21
DAYS OR MORE.  ALL DISTURBED AND ERODED EARTH SHALL BE REGRADED AND SEEDED
WITHIN 14 DAYS WITH SEEDING, AS DEFINED ABOVE AND AS SHOWN ON THE TABLE BELOW,
TO ESTABLISH STABILITY AND PROVIDE SEDIMENT CONTROL. WHERE POSSIBLE,
TEMPORARY SEEDING GROWTH SHALL NOT BE MOWED UNTIL IT HAS GONE TO SEED FOR 1
YEAR.

5. PERMANENT VEGETATION SHALL BE INSTALLED WITHIN 7 DAYS AT THE COMPLETION OF ANY
GRADED AREAS, WEATHER PERMITTING.

6. AT SUCH TIME ROUGH GRADING OF THE SITE IS COMPLETE AND DRAINAGE DIVERTS TO
INLETS, INLET SEDIMENT FILTERS SHALL BE INSTALLED AT ALL INLET STRUCTURES TO KEEP
PIPING SYSTEMS FREE OF SILTATION.

7. SILT BARRIERS SHALL BE INSTALLED AROUND ALL EXISTING OR NEW STORM INLETS, CATCH
BASINS, YARD DRAINS. INSTALL ROCK CHECK DAMS FOR HEADWALL INLETS FOR STORM
WATER POLLUTION PREVENTION.

8. STORM WATER POLLUTION PREVENTION MEASURES SHALL BE INSTALLED AROUND ALL DIRT
OR TOPSOIL STOCKPILES AND OTHER TEMPORARILY DISTURBED AREAS AS SHOWN ON
THESE PLANS AND AS DIRECTED BY THE ENGINEER.

9. CONTRACTOR SHALL INSPECT ALL SWPP MEASURES DAILY AND REPAIR AS NECESSARY TO
PREVENT EROSION.  SILTATION SHALL BE REMOVED FROM AREAS WHERE FAILURES HAVE
OCCURRED AND CORRECTIVE ACTION TAKEN WITHIN 24 HOURS TO MAINTAIN ALL SWPP.

10. SILT BARRIERS AND COMPOST FILTER SOCK SHALL REMAIN IN PLACE UNTIL A GOOD STAND
OF GRASS HAS BEEN OBTAINED AND/OR PAVING OPERATIONS ARE COMPLETE.
CONTRACTOR SHALL KEEP SILT FROM ENTERING ANY STORM DRAINAGE SYSTEM. ONCE SITE
HAS BEEN COMPLETELY STABILIZED, ANY SILT IN PIPES AND DRAINAGE SWALES SHALL BE
REMOVED WITHIN 10 DAYS.

11. TEMPORARY SEDIMENTATION AND STORM WATER POLLUTION PREVENTION MEASURES
MUST BE INSPECTED AND LOGGED BY THE CONTRACTOR FOR INSPECTION, LOGGING SHALL
BE WEEKLY AND AFTER RAIN STORMS.

12. UTILITY COMPANIES MUST COMPLY WITH ALL STORM WATER POLLUTION PREVENTION
MEASURES AS DEFINED ON THE STORM WATER POLLUTION PREVENTION PLANS, DETAILS
AND NOTES.

13. THE TOTAL AREA OF DISTURBANCE FOR THIS PROJECT IS 0.30± ACRES.

14. ALL EXISTING WATER COURSES WITHIN THE PROJECT LIMITS SHALL BE TEMPORARILY
PROTECTED DURING LAND CLEARING AND GRADING OPERATIONS.  SOILS WITHIN 50 FEET OF
SAID WATER COURSES SHALL BE STABILIZED WITHIN 2 DAYS OF THE INITIAL CLEARING /
GRADING OPERATION AS SHOWN ON PLANS.

15. ALL DISTURBED AREAS SHALL BE STABILIZED WITHIN 7 DAYS OF FINAL GRADING.

16. IT IS THE CONTRACTOR'S RESPONSIBILITY TO MAINTAIN ALL SEDIMENTATION AND STORM
WATER POLLUTION PREVENTION ITEMS AT ALL TIMES.

17. ALL STORM WATER POLLUTION PREVENTION PRACTICES WILL BE INSTALLED BEFORE ANY
OTHER EARTH MOVING OCCURS.

18. THE FOLLOWING STORM WATER POLLUTION PREVENTION AND SEDIMENT CONTROL
MEASURES WILL BE USED ON THIS SITE:

18.A. COMPOST FILTER SOCK
18.B. SILT BARRIERS
18.C. CONCRETE WASHOUT FACILITY

19. DUST CONTROL SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION. IF POSSIBLE
GRADING SHALL BE DONE BY PHASING. IF PHASING IS NOT AN OPTION, DUST SHALL BE
CONTROLLED WITH WATER DURING EARTHWORK. AFTER  EARTHWORK OPERATIONS, THE
EXPOSED SOILS SHALL BE COVERED WITH STRAW OR MULCH UNTIL SEEDED.

20. DUST SHALL BE CONTAINED USING WATER, OIL IS NOT TO BE USED AS A DUST
SUPPRESSANT.

21. ANY DISCHARGE OF PETROLEUM OR PETROLEUM PRODUCTS OF LESS THAN 25 GALLONS
ONTO A PREVIOUS SURFACE SHALL BE LEGALLY REMOVED AND PROPERLY TREATED OR
PROPERLY DISPOSED OF, OR OTHERWISE REMEDIATED, SO THAT NO CONTAMINATION FROM
THE DISCHARGE REMAINS ON-SITE.

22. IN THE EVENT OF A LARGE PETROLEUM WASTED SPILL (25 OR MORE GALLONS)
CONTRACTOR MUST CONTACT THE OHIO EPA (AT 1-800-282-9378). THE LOCAL FIRE
DEPARTMENT, AND THE LOCAL EMERGENCY PLANNING COMMITTEE (LEPC) WITHIN 30
MINUTES OF A SPILL OF 25 OR MORE GALLONS.

CONSTRUCTION SEQUENCE
1. STAKE AND/OR FLAG LIMITS OF CLEARING.

2. DURING PRECONSTRUCTION MEETING ALL EROSION & SEDIMENT CONTROL FACILITIES &
PROCEDURES SHALL BE DISCUSSED.

3. CLEARING & GRUBBING, AS NECESSARY, FOR INSTALLATION OF PERIMETER CONTROLS.

4. INSTALL COMPOST FILTER SOCK PERIMETER CONTROLS AS NEEDED.

5. INSTALL CONCRETE WASHOUT FACILITY, IF CONDITIONS ARE SUCH THAT MUD IS
COLLECTING ON VEHICLE TIRES, THE TIRES MUST BE CLEANED BEFORE THE VEHICLES
ENTER THE PUBLIC ROADWAY. THE SITE ENTRANCE SHALL BE MAINTAINED IN A CONDITION
THAT WILL PREVENT THE TRACKING OR FLOW OF MUD ONTO THE PUBLIC RIGHT-OF-WAY.
ALL MATERIALS SPILLED, DROPPED, WASHED OR TRACKED FROM VEHICLES ONTO THE
ROADWAY MUST BE REMOVED PROMPTLY.

6. CLEARING & GRUBBING THE REMAINING SITE AS NECESSARY.

7. BEGIN FILLING & GRADING AS REQUIRED TO REACH SUBGRADE AND INSTALL PAVEMENT.

8. MAINTAIN EROSION & SEDIMENTATION CONTROL MEASURES UNTIL THE SITE HAS BEEN
COMPLETELY STABILIZED.

9. REMOVE SEDIMENT CONTROLS.

DISTURBED
AREA 102

101
100FL

OW FLOW

SECTION VIEW
NTSEXISTING

CONTOURS

COMPOST
FILTER SOCK

UNDISTURBED
AREA

PLAN VIEW
NTS

2" X 2" WOODEN STAKES PLACED 10' O.C.

BLOWN
PLACED
FILTER MEDIA

DISTURBED AREA UNDISTURBED AREA
COMPOST FILTER SOCK

2" X 2" WOODEN STAKES PLACED 10' O.C.

MATERIAL TYPE 3 mil HDPE
MULTI-FILAMENT
POLYPROPYLENE

(MFPP)

HEAVY DUTY
MULTI-FILAMENT
POLYPROPYLENE

(MFPP)
5 mil HDPE 5 mil HDPE

MATERIAL
CHARACTERISTICS

SOCK
DIAMETERS

TENSILE STRENGTH
MESH OPENING

PHOTO-
DEGRADABLE

PHOTO-
DEGRADABLE

BIO-
DEGRADABLE

PHOTO-
DEGRADABLE

PHOTO-
DEGRADABLE

12"
18"

12"
18"
24"
32"

12"
18"
24"
32"

12"
18"
24"
32"

12"
18"
24"
32"

3/8" 3/8" 3/8" 3/8" 1/8"
26 PSI 26 PSI 44 PSI 202 PSI

ULTRAVIOLET
STABILITY %

ORIGINAL STRENGTH
(ASTM G-155)

% AT 1000
HR.

23% AT
1000 HR.

100% AT
1000 HR.

100% AT
1000 HR.

MINIMUM
FUNCTIONAL
LONGEVITY

6
MONTHS

9
MONTHS

6
MONTHS

1
YEAR

2
YEARS

TWO-PLY SYSTEMS

INNER CONTAINMENT
NETTING

OUTER FILTRATION
MESH

HDPE BIAXIAL NET
CONTINUOUSLY WOUND

FUSION-WELDED JUNCTURES
3/4" X 3/4" MAX. APERTURE SIZE

COMPOSITE POLYPROPYLENE FABRIC
(WOVEN LAYER & NON-WOVEN FLEECE MECHANICALLY

FUSED VIA NEEDLE PUNCH)
3/16" MAX. APERTURE SIZE

SOCK FABRICS COMPOSED OF BURLAP MAY BE USED ON PROJECTS LASTING 6 MONTHS OR LESS

ORGANIC MATTER CONTENT

SOLUBLE SALT CONCENTRATION
PARTICLE SIZE

MOISTURE CONTENT
pH

ORGANIC PORTION
80% - 100% (DRY WEIGHT BASIS)

5.0 dS MAXIMUM
98% PASS THROUGH 1" SCREEN

35% - 55%
5.5 - 8.0

FIBROUS AND ELONGATED

COMPOST SHALL MEET THE FOLLOWING STANDARDS:

ADAPTED FROM FILTREXX

COMPOST SOCK FABRIC MINIMUM SPECIFICATIONS

1. COMPOST FILTER SOCK SHALL BE PLACED AT EXISTING LEVEL GRADE.  BOTH ENDS OF THE
SOCK SHALL BE EXTENDED AT LEAST 8 FEET UP SLOPE AT 45 DEGREES TO THE MAIN SOCK
ALIGNMENT.

2. TRAFFIC SHALL NOT BE PERMITTED TO CROSS FILTER SOCKS.
3. ACCUMULATED SEDIMENT SHALL BE REMOVED WHEN IT REACHES 12 THE ABOVE GROUND

HEIGHT OF THE SOCK AND DISPOSED IN THE MANNER DESCRIBED ELSEWHERE IN THE
PLAN.

4. SOCKS SHALL BE INSPECTED WEEKLY AND AFTER EACH 12 INCH STORM RUNOFF EVENT.
DAMAGED SOCKS SHALL BE REPAIRED ACCORDING TO MANUFACTURER'S SPECIFICATIONS
OR REPLACED WITHIN 24 HOURS OF INSPECTION.

5. BIODEGRADABLE FILTER SOCK SHALL BE REPLACED AFTER 6 MONTHS;
PHOTODEGRADABLE SOCKS AFTER 1 YEAR. POLYPROPYLENE SOCKS SHALL BE REPLACED
ACCORDING TO MANUFACTURER'S RECOMMENDATIONS.

6. UPON STABILIZATION OF THE AREA TRIBUTARY TO THE SOCK, STAKES SHALL BE REMOVED.
THE SOCK MAY BE LEFT IN PLACE AND VEGETATED OR REMOVED. IN THE LATTER CASE,
THE MESH SHALL BE CUT OPEN AND THE MULCH SPREAD AS A SOIL SUPPLEMENT.

12" MIN.

1. INLET PROTECTION SHALL BE CONSTRUCTED EITHER BEFORE UPSLOPE LAND DISTURBANCE
BEGINS OR BEFORE THE INLET BECOMES FUNCTIONAL.

2. CONSTRUCT A WOODEN FRAME OF 2-BY-4-IN. CONSTRUCTION-GRADE LUMBER. THE END SPACERS
SHALL BE A MINIMUM OF 1 FT. BEYOND BOTH ENDS OF THE THROAT OPENING. THE ANCHORS
SHALL BE NAILED TO 2-BY-4-IN. STAKES DRIVEN ON THE OPPOSITE SIDE OF THE CURB.

3. THE WIRE MESH SHALL BE OF SUFFICIENT STRENGTH TO SUPPORT FABRIC AND STONE. IT SHALL
BE A CONTINUOUS PIECE WITH A MINIMUM WIDTH OF 30 IN. AND 4 FT. LONGER THAN THE THROAT
LENGTH OF THE INLET, 2 FT. ON EACH SIDE.

4. GEOTEXTILE CLOTH SHALL HAVE AN EQUIVALENT OPENING SIZE (EOS) OF 20-40 SIEVE AND BE
RESISTANT TO SUNLIGHT. IT SHALL BE AT LEAST THE SAME SIZE AS THE WIRE MESH.

5. THE WIRE MESH AND GEOTEXTILE CLOTH SHALL BE FORMED TO THE CONCRETE GUTTER AND
AGAINST THE FACE OF THE CURB ON BOTH SIDES OF THE INLET AND SECURELY FASTENED TO THE
2-BY-4-IN. FRAME.

6. TWO-INCH STONE SHALL BE PLACED OVER THE WIRE MESH AND GEOTEXTILE IN SUCH A MANNER
AS TO PREVENT WATER FROM ENTERING THE INLET UNDER OR AROUND THE GEOTEXTILE CLOTH.

7. THIS TYPE OF PROTECTION MUST BE INSPECTED FREQUENTLY AND THE STONE AND/OR
GEOTEXTILE REPLACED WHEN CLOGGED WITH SEDIMENT.

PLAN VIEW
WIRE SCREEN GEOTEXTILE ROCK

CURBCURB STORM DRAIN

2' MIN

WIRE AND
GEOTEXTILE MUST
LAY FLAT AGAINST
CURB

PAVEMENT

FLOW

CROSS SECTION

B4
CURB INLET PROTECTION
N.T.S.

A5
COMPOST FILTER SOCK
N.T.S.

PROJECT DESCRIPTION
THIS PROJECT PROPOSES TO REPAIR THE EXISTING CITY SIDEWALKS ALONG E. 30TH STREET
BETWEEN WOODLAND AVE. AND COMMUNITY COLLEGE AVE. SERVING THE CUYAHOGA COMMUNITY
COLLEGE.

PROJECT COMPLETION STATISTICS
POTENTIAL TOTAL DISTURBED AREA:   0.30±  ACRES

EXISTING LAND USE FOR THE PROJECT AREA IS CONCRETE SIDEWALKS WITHIN THE RIGHT OF WAY,
WHICH WILL REMAIN / BE MODIFIED.

PROJECT LOCATION:
LATITUDE LONGITUDE
41° 29' 35" N             81° 40' 03" W

WETLAND INFORMATION:
THERE ARE NO KNOWN WETLANDS ON THIS SITE.

FIRST AND SUBSEQUENT RECEIVING STREAM:
INITIAL RECEIVING WATER IS STORM SEWERS AND THE SUBSEQUENT RECEIVING WATER IS THE
CUYAHOGA RIVER.

ANTICIPATED TIMING:
CONSTRUCTION BEGIN: T.B.D.
CONSTRUCTION COMPLETE: T.B.D.

CONTRACTOR:  T.B.D. _________________________
CONTACT: _________________________
PHONE NUMBER: _________________________

CONTRACTOR SHALL MAINTAIN A CONSTRUCTION LOG DOCUMENTING ALL GRADING AND
STABILIZATION ACTIVITIES.

BALES TO BUTT

POLYETHYLENE
SHEETING

BINDING WIRE

STRAW BALE (TYPICAL)

WOOD STAKE (TYPICAL)

10 MIL 

6" MIN DEPTH 
AGGREGATE

6" MIN IMBEDMENT
(TYPICAL)

EXISTING GRADE

AGGREGATE

TRUCKS
ALL CONCRETE

WASHOUT HERE
SHALL

BLACK LETTERS
ON WHITE
BACKGROUND

GALVANIZED "U" 

FINISH GRADE

CHANNEL POST

TYPICAL SECTION

PLAN
WASHOUT SIGN

ALL AROUND

POLYETHYLENE
SHEETING

10 MIL

NOTES:
1. CONTAINMENT MUST BE STRUCTURALLY SOUND  AND LEAK FREE AND CONTAIN ALL LIQUID WASTES.
2. CONTAINMENT DEVICES MUST BE OF SUFFICIENT QUANTITY OR VOLUME TO COMPLETELY CONTAIN

THE LIQUID WASTES GENERATED.
3. WASHOUT MUST BE CLEANED OR NEW FACILITIES CONSTRUCTED AND READY TO USE ONCE

WASHOUT IS  75% FULL.
4. WASHOUT AREA(S) SHALL BE INSTALLED IN A LOCATION EASILY ACCESSIBLE BY CONCRETE TRUCKS.
5. ONE OR MORE AREAS MAY BE INSTALLED ON THE CONSTRUCTION SITE AND MAY BE RELOCATED AS

CONSTRUCTION PROGRESSES.
6. AT LEAST WEEKLY REMOVE ACCUMULATION OF SAND AND AGGREGATE AND DISPOSE OF PROPERLY.

SEASONAL HIGH
GROUNDWATER TABLE

3'-0" MIN
SOIL

EMBEDMENT

12
"

18"5' MIN.

VA
RI

ES

7'-
0"

 T
O

 B
OT

TO
M 

OF
 S

IG
N

12" MAX

12" MIN

30"±

18"±

ANCHOR BALES
WITH (2) 2"x2"x4'
STAKES PER BALE

SIGN SHALL BE PLACED IN
A PROMINENT LOCATION
AT WASHOUT AREA

A4
CONCRETE WASHOUT AREA
N.T.S.
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LEGEND

PLAN KEYNOTES         #

1. EXISTING PARKING METER AND ASSOCIATED FOUNDATION TO BE REMOVED AND
RETURNED TO CITY.

2. EXISTING LIGHT POLE BASE. CONTRACTOR SHALL COORDINATE WITH
CLEVELAND PUBLIC POWER FOR REPLACEMENT OF LIGHT POLE.

3. EXISTING BUS STOP CANOPY AND ASSOCIATED CONCRETE PAD TO BE
REMOVED. CONTRACTOR SHALL COORDINATE WITH CITY AND RTA FOR
SHELTER REPLACEMENT AND/OR RE-INSTALLATION.

4. EXISTING TREE TO REMAIN AND BE PROTECTED THROUGHOUT CONSTRUCTION.
5. EXISTING STUMP TO BE REMOVED TO A MINIMUM DEPTH OF 18 INCHES BELOW

FINISHED GRADE.
6. EXISTING UTILITY TO REMAIN AND BE PROTECTED THROUGHOUT

CONSTRUCTION.
7. EXISTING SIGN TO REMAIN AND BE PROTECTED THROUGHOUT CONSTRUCTION.
8. EXISTING BRICK PAVER LANDSCAPE AREA TO BE REMOVED AND REPLACED

WITH OWNER APPROVED LANDSCAPING COVER. ALTERNATE BID ITEM #1.
9. EXISTING CURB TO BE REMOVED FROM SURFACE OF PAVEMENT ALONG ITS

CONSTRUCTION JOINT. CONTRACTOR SHALL MAINTAIN SURFACE OF PAVEMENT.

DEMOLITION NOTE:
ALL EXISTING SITE AND SURROUNDING FEATURES SUCH AS UTILITIES, PAVEMENT, CURB,
LANDSCAPING, ETC. SHALL REMAIN AND BE PROTECTED THROUGHOUT CONSTRUCTION
UNLESS NOTED OTHERWISE, OR ARE REQUIRED TO BE MODIFIED OR REMOVED FOR THE
INSTALLATION OF PROPOSED IMPROVEMENTS. ALL DISTURBED FEATURES SHALL BE
RESTORED OR RELOCATED AS REQUIRED TO THE SATISFACTION OF THE OWNER.
CONTRACTOR SHALL REPAIR/REPLACE ANY SURROUNDING FEATURES DAMAGED AS A
RESULT OF CONSTRUCTION ACTIVITIES AT NO ADDITIONAL COST AND TO THE
SATISFACTION OF THE OWNER.

SPECIAL NOTE:
CONTRACTOR SHALL PROTECT ALL EXISTING PAVEMENTS AND ADJACENT AREAS TO
REMAIN.  CONTRACTOR SHALL PRODUCE A PRECONSTRUCTION VIDEO PRIOR TO THE
START OF CONSTRUCTION AND SHALL REPLACE ANY CONSTRUCTION DAMAGED ITEMS
TO THE OWNERS SATISFACTION AT NO ADDITIONAL COST TO THE PROJECT.

CONCRETE WASHOUT:
CONTRACTOR SHALL COORDINATE CONCRETE WASHOUT LOCATION WITH
CONSTRUCTION MANAGER.  CONTRACTOR SHALL RESTORE DISTURBED AREA TO
EXISTING CONDITIONS.

COMPOST FILTER SOCK:
CONTRACTOR SHALL PROVIDE COMPOST FILTER SOCK ON ALL DOWN GRADE EDGES OF
WORK AREA. FILTER SOCK SHALL BE PLACED PRIOR TO CONSTRUCTION AND
MAINTAINED THROUGHOUT CONSTRUCTION.

EXISTING DAMAGED / UNEVEN / NON-COMPLIANT SLOPED CONCRETE
SIDEWALK TO BE REMOVED TO THE NEXT NEAREST JOINT.

EXISTING BRICK PAVERS TO REMAIN AND BE
PROTECTED THROUGHOUT CONSTRUCTION.

EXISTING GRAVEL TO BE REMOVED.

ALTERNATE BID ITEM #1 - EXISTING
BRICK PAVERS TO BE REMOVED.

PROPOSED SILT BARRIER,
SEE SHEET C-010.
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PROPOSED CONCRETE WASHOUT FACILITY,
SEE SHEET C-010.

EXISTING CONCRETE SIDEWALK TO BE REMOVED TO
THE NEXT NEAREST JOINT FOR SLOPE COMPLIANCE.
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MAINTENANCE OF TRAFFIC NOTE:
CONTRACTOR SHALL PROVIDE FULL

MAINTENANCE OF TRAFFIC
PEDESTRIAN ROUTE PLAN.

EXISTING CONCRETE SIDEWALK TO REMAIN AND
BE PROTECTED THROUGHOUT CONSTRUCTION.

18 L.F.±

0.5
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0.5
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#

LEGEND

CONSTRUCTION KEYNOTE

PROPOSED CONCRETE SIDEWALK

BASE BID:
· EXISTING CONCRETE WALK REMOVED 9,685 SF
· EXISTING GRAVEL REMOVED 35 SF
· EXISTING STUMP REMOVAL 2 EA
· INLET PROTECTION 3 EA
· SILT FENCE/ COMPOSITE SOCK 1,090 LF
· PROPOSED CONCRETE WALK INCLUDING SUBGRADE PREP 9,015 SF
· PROPOSED CONCRETE CURB REPAIR 32 LF
· UTILITIES ADJUSTED TO GRADE (INCLUDE ALL AS REQUIRED)2 EA
· PROPOSED TOPSOIL AND SEED 1,170 SF
· CPP ANTICIPATED PROPOSED LIGHT POLE REPLACEMENT 2 EA
· PARKING METER REMOVAL 11 EA

ALTERNATE BID ITEM #1
· EXISTING BRICK PAVERS REMOVED 8,870 SF
· PROPOSED MULCH WITH WEED BARRIER FABRIC  8,870 SF

ESTIMATED GENERAL PLAN QUANTITIES - CONTRACTOR SHALL BE
RESPONSIBLE FOR PROVIDING ALL NECESSARY MATERIALS AND
QUANTITIES TO COMPLETE THE INTENDED PROPOSED WORK.
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PLAN KEYNOTES         #

1. PROPOSED 5' X 18' TREE BED. CONTRACTOR SHALL COORDINATE WITH THE
CITY'S URBAN FOREST TEAM FOR TREATMENT OF THIS AREA. CONTRACTOR
SHALL COORDINATE ALL LOCATIONS OF PROPOSED TREE BED AREAS WHETHER
OR NOT A TREE IS CURRENTLY PRESENT.

2. PROPOSED CONCRETE SIDEWALK PER CITY OF CLEVELAND DETAILS AND
SPECIFICATIONS. CONTRACTOR SHALL PROVIDE TYPICAL SECTION PER SHEET
C-001.

3. PROPOSED CONCRETE CURB PER CITY OF CLEVELAND DETAILS AND
SPECIFICATIONS AND SHEET C-501. CONTRACTOR SHALL USE 12" LONG #4
DOWELS TO TIE PROPOSED CURB INTO EXISTING CURB.

4. PROPOSED CONCRETE CURB RAMP PER ADA STANDARDS AND SPECIFICATIONS
AND CITY OF CLEVELAND DETAILS AND SPECIFICATIONS, SEE SHEET C-502.
CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING CURB RAMP IS DESIGNED
AND INSTALLED PER ADA STANDARDS AND SPECIFICATIONS.

GENERAL NOTES:
· ALL PROPOSED WORK SHALL BE COMPLETED IN ACCORDANCE WITH CITY OF

CLEVELAND D-SPECS. CONTRACTOR IS RESPONSIBLE FOR OBTAINING CURRENT
VERSION OF D-SPECS.

· ALL ACCESSIBLE AREAS AND PATHWAYS SHALL COMPLY WITH ADA STANDARDS
AND SPECIFICATIONS.

· ANY WORK THAT EXPOSES TOP OF UNDERGROUND TUNNEL NEAR CROSSWALK AT
THE REC CENTER ENTRANCE SHALL REQUIRE TUNNEL TO BE RE-WATERPROOFED.
IT IS CONTRACTOR'S RESPONSIBILITY TO VERIFY LOCATION OF TUNNEL AND
COORDINATE WORK ACCORDINGLY.

· CONTRACTOR SHALL ENSURE ALL SLOPES FOR WALKWAYS SHALL MEET THE
FOLLOWING REQUIREMENTS FOR:

CURBED WALK :
LONGITUDINAL SLOPE : 4.5% MAX
CROSS SLOPE : 1.8% MAX

LANDINGS :
SLOPE IN ANY DIRECTION : 1.8% MAX

· CONTRACTOR SHALL COORDINATE WITH CLEVELAND PUBLIC POWER FOR
REPLACEMENT OF LIGHT POLES.

· ADJUST ALL CASTINGS TO GRADE WITHIN WORK AREA.

1 1 1 1

1 1 1

11

1111

ALTERNATE BID ITEM #1 - PROPOSED 3" THICK MULCH
WITH COMMERCIAL GRADE WEED BARRIER FABRIC

EXISTING CONCRETE SIDEWALK TO REMAIN AND
BE PROTECTED THROUGHOUT CONSTRUCTION.

2 2 2

2 2

2

2

2
2

2

4
CR-10

4
CR-1

4
CR-10

3

3

MAINTENANCE OF TRAFFIC NOTE:
CONTRACTOR SHALL PROVIDE FULL

MAINTENANCE OF TRAFFIC
PEDESTRIAN ROUTE PLAN.

EXISTING BRICK PAVERS TO REMAIN AND BE
PROTECTED THROUGHOUT CONSTRUCTION.
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This document has not been reviewed by the stamping
party.  Therefore, the stamping party makes no
representation(s) with respect to its contents, and shall not
be liable for such.  Any reliance on this stamp shall be at the
relying party(ies)'s own risk and hereby waives any and all
claim(s) related to the existence of the stamp or otherwise.
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This document has not been reviewed by the stamping
party.  Therefore, the stamping party makes no
representation(s) with respect to its contents, and shall not
be liable for such.  Any reliance on this stamp shall be at the
relying party(ies)'s own risk and hereby waives any and all
claim(s) related to the existence of the stamp or otherwise.
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